

Dated:01.02.2023

The changed schedule of events

RFP dated 05-12-2022 for Design, Engineering, Supply, Construction, Erection, Testing, Commissioning of 2.0MW AC Solar PV Plant with dispatchable rating of 4.5MWh Battery Energy Storage System having 12 years Plant O&M at Pavagada Solar Park, Tumkur District, Karnataka was published in e-portal GoK and KREDL websites. The changed schedule of events are as follows:

		Original Date	Changed Date
1	Last date and time for receipt of tenders	02.02.2023 16:30:00	10.02.2023 17:30:00
2	Date and time of Opening of Technical Bid	03.02.2023 16:31:00	13.02.2023 10:00:00

**AGM (SG)
KREDL**